Brown County Present #3
Shop Blob
Sharon Ferguson
Brown County Clerk

FILED FOR RECORD
TIME 4:45 pm

APR 0 6 2018

Sharon Ferguson, Brown County Clerk
Deputy

April 9,2018 (Exhibit#4)

US Construction

320 Hightop St Brownwood, TX 76801 325-642-8623

Date:

6-Apr-18

Expiration Date:

To: Brown County Precent

New Shop Building

Salesperson	Job	Payment Terms
Justin Evans	Brown County Precent 3	TBD
tem	Description	Line Total
· *	Subgrade and Pad done by County	
	6" 4000 PSI Concrete	
	#4 Rebar 16" O.C.E.W. on chairs	
	#5 Rebar in Footings	
	Sawed Joints	
	Grease Pit	
	Rough in Underground Plumbing (Only in Slab)	ÿ
	Plumbing Finish out by others	
	, Mezzanine Deck and Stairs framed	
	Interior Walls	
. Metal Building	Shop Lights and Electric included	
75' x 74'	(3) 220	
Concrete	Outside Plugs and Inside	1
90' x 74'	Electric feed to building by others	4
	Electric in office by others	-
	Main Building 75' X 50'	
	* Closed Cell Insulation 1" Wall & 2" Roof	the base
	16' Walls	
•	(4) Walk through Doors	-
	(4) 12' x 14' Roll Ups	ni-politic ii
	(1) 10' x 14' Roll Ups	and the second
	Lean To 24' X 75'	
	Wash by extend 15' Slab only	4-
	Engineering included on Slab and Building	H
		The state of the s
		T-1-1
		Total 147,500.0